DOT_RGGBO1

PS&E JOB NO: 00C528

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 08/ 22/ 2000
TI ME: 13: 03

BI DS OPENED ON : Aug 23 2000

CONTRACT NO: 005945 REGION NO : 3 AWARDED ON : Aug 25 2000
VERSI ON NO : 3 WORK ORDER# : 0L3533
W CSR 105 e LOW BIDDER  -------
TITLE : SR 105 SPUR LAKESI DE | NDUSTRI ES
SR 105 VIC. TO MONTESANO ST. 2400 SARGENT BLVD. 98520- 42:
000528 PO BOX 928
PROJECT . STP- PMDO(001) ABERDEEN WA 98520019:
COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 7.14%
70, 000. 00 75, 000. 00 5, 000
2 REMOVI NG PLASTI C TRAFFI C MARKI NG
115. 0000 e 20. 0000 18. 0000 -10. 00%
2, 300. 00 2,070. 00 -230
3 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 900. 00%
500. 00 5, 000. 00 4,500
GRADI NG
4 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
1200. 0000 e 25. 0000 25. 0000 0. 00%
30, 000. 00 30, 000. 00 0
SURFACI NG
5 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 00%
0. 00 0. 00 0
6  SHOULDER FI NI SHI NG
1000. 0000 t 23. 0000 20. 0000 -13.04%
23, 000. 00 20, 000. 00 -3,000
LI QUI D ASPHALT
7 ASPHALT FOR TACK COAT
26. 4000 t 350. 0000 400. 0000 14.29%
9, 240. 00 10, 560. 00 1,320
8 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00%
10, 395. 00 10, 395. 00
ASPHALT CONCRETE PAVEMENT
9 CRACK SEALI NG
EST. 0. 00%
8, 300. 00 8, 300. 00
10 PLANI NG BI TUM NOUS PAVEMENT
300. 0000 e 15. 0000 30. 0000 100. 00%

4,500. 00 9, 000. 00 4,500
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ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2:
2330. 0000 t 45. 0000 49. 0000 8.89%
104, 850. 00 114, 170. 00 9,320
12 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
1450. 0000 t 45. 0000 49. 0000 8.89%
65, 250. 00 71, 050. 00 5, 800
13 ASPHALT CONC. FOR PAVEMENT REPAI
960. 0000 t 60. 0000 65. 0000 8.33%
57, 600. 00 62, 400. 00 4,800
14 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
5250. 0000 t 45. 0000 45. 0000 0. 00%
236, 250. 00 236, 250. 00 0
15 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
17, 995. 50 17, 995. 50
16 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00%
4,980. 00 4,980. 00
17 ASPHALT CONC. APPROACH CL. /
285. 0000 t 60. 0000 80. 0000 33.33%
17, 100. 00 22, 800. 00 5,700
EROSI ON CONTROL AND PLANTI NG
18 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00%
2, 000. 00 2, 000. 00
TRAFFI C
19 FLEXI BLE GUI DE POST
430. 0000 EACH 25. 0000 35. 0000 40.00%
10, 750. 00 15, 050. 00 4,300
20 PAINT STRI PE
11000. 0000 w 0. 4000 0. 3000 -25.00%
4, 400. 00 3, 300. 00 -1, 100



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 08/ 22/ 2000
TI ME: 13: 03

PS&E JOB NO: 00C528 REVI SION NO : 1 Bl DS OPENED ON : Aug 23 2000
CONTRACT NO: 005945 REGION NO : 3 AWARDED ON : Aug 25 2000
VERSI ON NO : 3 WORK ORDER# : 0L3533
W CSR 105 e LOW BIDDER  -------
TITLE : SR 105 SPUR LAKESI DE | NDUSTRI ES
SR 105 VIC. TO MONTESANO ST. 2400 SARGENT BLVD. 98520- 42:
000528 PO BOX 928
PROJECT . STP- PMDO(001) ABERDEEN WA 98520019:
COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 PLASTI C DRAI NAGE MARKI NG
12. 0000 EACH 8. 0000 12. 0000 50. 00%
96. 00 144. 00 48
22 PLASTI C GORE STRI PE
40. 0000 w 3. 5000 5. 0000 42.86%
140. 00 200. 00 60
23 PLASTI C CROSSWALK STRI PE
31. 1000 e 35. 0000 20. 0000 -42.86%
1, 088. 50 622. 00 - 467
24 PLASTIC STOP BAR
108. 0000 w 10. 0000 10. 0000 0. 00%
1, 080. 00 1, 080. 00 0
25 PLASTI C TRAFFI C ARROW
18. 0000 EACH 40. 0000 45. 0000 12.50%
720. 00 810. 00 90
26 RAI SED PAVEMENT MARKER TYPE 1
1.2000 HUND 400. 0000 200. 0000 -50. 00%
480. 00 240. 00 -240
27 RAI SED PAVEMENT MARKER TYPE 2
3.1000 HUND 400. 0000 425. 0000 6.25%
1, 240. 00 1,317.50 78
28 TEMPORARY PAVEMENT MARKI NG
33550. 0000 w 0. 4000 0. 4000 0. 00%
13, 420. 00 13, 420. 00 0
29 PERMANENT SI GNI NG
L.S. -15.49%
7,100. 00 6, 000. 00 -1, 100
30 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 8, 000. 0000 60. 00%
10, 000. 00 16, 000. 00 6, 000
31 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
360. 0000 HR 10. 0000 10. 0000 0. 00%
3, 600. 00 3, 600. 00 0
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TRAFFI C
32 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -44. 44%
9, 000. 00 5, 000. 00 - 4,000
33 CONTRACTOR PI LOTED TRAFFI C CONTROL
75. 0000 HR 45. 0000 75. 0000 66.67%
3, 375. 00 5, 625. 00 2,250
34 TRAFFI C CONTROL LABOR
1280. 0000 HR 25. 0000 35. 0000 40.00%
32, 000. 00 44, 800. 00 12, 800
35 TRAFFI C CONTROL SUPERVI SOR
300. 0000 HR 35. 0000 50. 0000 42.86%
10, 500. 00 15, 000. 00 4,500
36 CONSTRUCTI ON SI GNS CLASS A
13. 9000 e 130. 0000 150. 0000 15.38%
1, 807. 00 2, 085. 00 278
OTHER | TEMS
37 WATER
250. 0000 s 10. 0000 10. 0000 0. 00%
2, 500. 00 2, 500. 00 0
38 ADJUST MONUMENT CASE AND COVEF
3. 0000 EACH 200. 0000 300. 0000 50. 00%
600. 00 900. 00 300
39 ADJUST MANHOLE
12. 0000 EACH 300. 0000 450. 0000 50. 00%
3, 600. 00 5, 400. 00 1, 800
40 ADJUST CATCH BASI M
3. 0000 EACH 250. 0000 350. 0000 40.00%
750. 00 1, 050. 00 300
41 ADJUST VALVE BOX
6. 0000 EACH 100. 0000 350. 0000 250. 00%
600. 00 2, 100. 00 1, 500
42 ROADSI DE CLEANUP
EST. 0. 00%

2, 250. 00 2, 250. 00
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OTHER | TEMS
43 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
5, 000. 00 5, 000. 00
44 M NOR CHANGE
CALC 0. 00%
-1.00 -1.00
45 SPILL PREVENTI ON PLAN
L.S. 66.67%
1, 200. 00 2, 000. 00 800
46  SPCC LEAD
10. 0000 HR 35. 0000 40. 0000 14.29%
350. 00 400. 00 50
47 MAI LBOX SUPPORT TYPE 1
2.0000 EACH 200. 0000 250. 0000 25.00%
400. 00 500. 00 100
CONTRACT TOTAL $792, 306. 00 $858, 363. 00 8.34%



